
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 10/27/2014

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 1186-01-087
Project STP 2015(277)HES
Highway FM 969
County TRAVIS
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2015(277)HES       CONTROL: 1186-01-087                   
               COUNTY:  TRAVIS                                                        
               LETTING: 11/05/2014                                                    
               REFERENCE NO: 1022                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1 - 9                                              ) 
        X  GENERAL NOTES (SH. NO.: SHEET A, SHEETS I THRU J, SHEET L, SHEET M,        
           SHEET W                                                                  ) 
        X  SPEC LIST   (SH. NO.: 1 THRU 3                                           ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 000--3062                                                           
                  008---008                                                           
               DELETED: 000--3041                                                     
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW                                                   
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS -                                                                 
        DELETED BID ITEM 132.2005                                                     
        REVISED ITEM 247.2392 FROM 618 TO 15,926                                      
        ADDED BID ITEM 310.2005                                                       
                                                                                      
        GENERAL NOTES -                                                               
        UNDER BASIS OF ESTIMATE - ITEM 247 REVISED BASIS AND QUANTITY                 
                                - ITEM 310 WAS ADDED                                  
        ITEM 132 - EMBANKMENT:  DELETED ALL NOTES UNDER THIS ITEM DESCRIPTION         
        AS THEY PERTAINED TO TY C                                                     
        ITEM 132 - EMBANKMENT(ALL): ADDED ALL NOTES UNDER THIS ITEM DESCRIPTION       
        ITEM 132 - EMBANKMENT TY B (NON-SELECT FILL):  ADDED ALL NOTES UNDER THIS     
        ITEM DESCRIPTION                                                              
        ITEM 247 - ADDED FOURTH NOTE TO THIS ITEM                                     
        ITEM 310 - DELETED SECOND NOTE AND REVISED THE MANUAL YEAR IN LAST NOTE.      
        ITEM 5261 - ADDED ALL NOTES TO THIS ITEM                                      
                                                                                      
        SPECIFICATIONS LIST -                                                         
        ADDED ITEM 310                                                                
        DELETED SPECIAL PROVISION (000--3041)                                         
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       ADDED SPECIAL PROVISION (000--3062)                                           
       ADDED SPECIAL PROVISION (008---008)                                           
                                                                                     
       PLANS                                                                         
                                                                                     
       SHEET 13:                                                                     
       ADDED PRIME COAT TO LEGEND                                                    
       CHANGED TY C SELECT TO FLEX BASDE TY D GR 5                                   
       CHANGED FILTER FABRIC TO GEOGRID (TY II)                                      
       CHANGED LIMITS OF TOPSOIL & SEEDING ON PROPOSED TYPICAL SECTION               
       ADDED LIMITS OF PRIME COAT AND CALLOUT (G) FOR PRIME COAT TO DETAIL 1         
                                                                                     
       PLAN SHEET 14:                                                                
       ADDED PRIME COAT TO LEGEND                                                    
       CHANGED TY C SELECT TO FLEX BASE TY D GR 5                                    
       CHANGED FILTER FABRIC TO GEOGRID (TY II)                                      
       ADDED LIMITS OF PRIME COAT AND CALLOUT (G) FOR PRIME COAT TO DETAIL 1         
                                                                                     
       PLAN SHEET 15:                                                                
       ADDED PRIME COAT TO LEGEND                                                    
       CHANGED TY C SELECT TO FLEX BASE TY D GR 5                                    
       CHANGED FILTER FABRIC TO GEOGRID (TY II)                                      
       CHANGED CALLOUT (G) TO CALLOUT (B) AND ADDED CALLOUT (G) FOR PRIME COAT TO    
       PAVEMENT SECTION W/MBGF & RIPRAP                                              
       CHANGED CALLOUT (G) TO CALLOUT (B) AND ADDED CALLOUT (G) FOR PRIME COAT TO    
       PAVEMENT SECTION W/RIPRAP                                                     
       ADDED CALLOUT (G) TO PAVEMENT TREATMENT AT MBGF AND AT SPECIAL PAVEMENT       
       TREATMENT AT MBGF                                                             
                                                                                     
       SHEETS 16, 16D, 16E, 16F, 16K: NOTES REVISED AS NOTED ABOVE IN GENERAL        
       NOTES.                                                                        
                                                                                     
       SHEET 17:  ESTIMATE AND QUANTITY SHEET REVISED AS NOTED ABOVE IN BID          
                  INSERTS                                                            
                                                                                     
       SHEET 19:  DELETED BID ITEM 132.2005                                          
                  REVISED QUANTITY FOR ITEM 247.2392                                 
                  ADDED BID ITEM 310.2005                                            
                                                                                     
       SHEET 20:  DELETED BID ITEM 2202.2001                                         
                  ADDED BID ITEM 5261.2002                                           
                                                                                     
       SHEET 30:  DELETED TY C EMBNK COLUMN AND REVISED QUANTITIES FOR TY D FLEX     
                                                                                     
       SHEET 31:  DELETED TY C EMBNK COLUMN AND REVISED QUANTITIES FOR TY D FLEX     
                                                                                     
       SHEET 123:  CHANGED TY C SELECT TO FLEX BASE TY D GR 5 ON ASPHALT DRIVEWAY    
                   SECTION                                                           
                :  CHANGED TY C SELECT TO FLEX BASE TY D GR 5 ON CONCRETE            
                   DRIVEWAY SECTION                                                  
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2015(277)HES TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 375.000 1

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 29,219.000 2

132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B)

DOLLARS
and CENTS

CY 11,990.000 3

160 2003 FURNISHING AND PLACING TOPSOIL (4")

DOLLARS
and CENTS

SY 107,521.000 4

164 2035 002 DRILL SEEDING (PERM) (RURAL) (CLAY)
DOLLARS

and CENTS

SY 107,521.000 5

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 2,151.000 6

169 2001 002 SOIL RETENTION BLANKETS (CL 1) (TY A)
DOLLARS

and CENTS

SY 107,071.000 7

169 2003 002 SOIL RETENTION BLANKETS (CL 1) (TY C)

DOLLARS
and CENTS

SY 450.000 8

247 2392 033 FL BS(CMP IN PLC)(TY D GR 5)(FNAL POS)

DOLLARS
and CENTS

CY 15,926.000 9

310 2005 PRIME COAT (MC-30 OR AE-P)

DOLLARS
and CENTS

GAL 10,363.000 10

316 2706 016 ASPH (TIER II)
DOLLARS

and CENTS

GAL 55,744.000 11
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316 2718 016 AGGR (TIER II)
DOLLARS

and CENTS

CY 1,154.000 12

351 2006 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(10")
DOLLARS

and CENTS

SY 5,000.000 13

354 2001 PLAN & TEXT ASPH CONC PAV(0" TO 1")
DOLLARS

and CENTS

SY 25,495.000 14

354 2003 PLAN & TEXT ASPH CONC PAV(0" TO 3")
DOLLARS

and CENTS

SY 811.000 15

400 2005 CEM STABIL BKFL

DOLLARS
and CENTS

CY 98.000 16

402 2003 TRENCH EXCAVATION PROTECTION F

DOLLARS
and CENTS

LF 14.000 17

403 2001 TEMPORARY SPL SHORING

DOLLARS
and CENTS

SF 121.000 18

420 2016 002 CL C CONC (COLLAR)
DOLLARS

and CENTS

EA 18.000 19

432 2001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 137.000 20

432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 70.000 21

PROPOSAL SHEET
PROJECT STP 2015(277)HES TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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432 2086 RIPRAP (STONE COMMON)(GROUT)(12 IN)
DOLLARS

and CENTS

CY 8.000 22

460 2003 CMP (GAL STL 18 IN)

DOLLARS
and CENTS

LF 105.000 23

460 2004 CMP (GAL STL 24 IN)

DOLLARS
and CENTS

LF 49.000 24

464 2003 006 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 839.000 25

464 2005 006 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 127.000 26

464 2064 006 RC PIPE (ARCH)(CL III)(DES 3)
DOLLARS

and CENTS

LF 31.000 27

466 2065 HEADWALL (CH-FW-0)(DIA= 24 IN)
DOLLARS

and CENTS

EA 5.000 28

466 2130 HEADWALL (CH-PW-0)(DIA= 42 IN)

DOLLARS
and CENTS

EA 1.000 29

466 2193 HEADWALL (CH-PW-A-S)(DES= 4)

DOLLARS
and CENTS

EA 1.000 30

467 2224 SET (TY II)(24 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 8.000 31

467 2225 SET (TY II)(30 IN)(RCP)(4:1)(C)
DOLLARS

and CENTS

EA 1.000 32

PROPOSAL SHEET
PROJECT STP 2015(277)HES TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 2227 SET (TY II)(36 IN)(RCP)(4:1)(C)
DOLLARS

and CENTS

EA 1.000 33

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 58.000 34

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 9.000 35

467 2301 SET (TY II)(18 IN)(CMP)(6:1)(P)

DOLLARS
and CENTS

EA 13.000 36

467 2303 SET (TY II)(24 IN)(CMP)(6:1)(P)
DOLLARS

and CENTS

EA 6.000 37

467 2324 SET (TY II)(DES 4)(CMP)(4:1)(C)
DOLLARS

and CENTS

EA 1.000 38

467 2361 SET (TY II)(DES 3)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 4.000 39

467 2516 SET (TY II)(18 IN)(RCP)(4:1)(P)

DOLLARS
and CENTS

EA 2.000 40

496 2004 REMOV STR (SET)

DOLLARS
and CENTS

EA 105.000 41

496 2007 REMOV STR (PIPE)

DOLLARS
and CENTS

LF 588.000 42

500 2001 011 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 43

PROPOSAL SHEET
PROJECT STP 2015(277)HES TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 25.000 44

530 2010 006 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 426.000 45

530 2011 006 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 5,866.000 46

540 2001 031 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 6,537.500 47

542 2001 REMOVING METAL BEAM GUARD FENCE

DOLLARS
and CENTS

LF 3,830.000 48

542 2002 REMOVING TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 2.000 49

544 2003 GUARDRAIL END TREATMENT (REMOVE)

DOLLARS
and CENTS

EA 20.000 50

544 2004 GDRAIL END TRT(INST)(WOOD POST)(TY I)
DOLLARS

and CENTS

EA 36.000 51

560 2011 001 MAILBOX INSTALL-S (TWG-POST) TY 2 FND
DOLLARS

and CENTS

EA 6.000 52

560 2013 001 MAILBOX INSTALL-D (TWG-POST) TY 2 FND
DOLLARS

and CENTS

EA 5.000 53

PROPOSAL SHEET
PROJECT STP 2015(277)HES TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 50.000 54

644 2004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)

DOLLARS
and CENTS

EA 23.000 55

644 2005 IN SM RD SN SUP&AM TY10BWG(1)SA(T-

2EXT)
DOLLARS

and CENTS

EA 5.000 56

644 2006 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 6.000 57

644 2025 IN SM RD SN SUP&AM TYS80(1)SA(T)

DOLLARS
and CENTS

EA 2.000 58

644 2026 IN SM RD SN SUP&AM TYS80(1)SA(T-2EXT)

DOLLARS
and CENTS

EA 2.000 59

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 88.000 60

658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)
DOLLARS

and CENTS

EA 94.000 61

658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND
DOLLARS

and CENTS

EA 23.000 62

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 73,689.000 63

PROPOSAL SHEET
PROJECT STP 2015(277)HES TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W
DOLLARS

and CENTS

EA 6.000 64

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 3,193.000 65

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 73,689.000 66

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 55.000 67

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 155.000 68

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)
DOLLARS

and CENTS

EA 1.000 69

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 1.000 70

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 434.000 71

666 2132 REFL PAV MRK TY I (Y) 24"(SLD)(100MIL)

DOLLARS
and CENTS

LF 355.000 72

666 2145 REF PAV MRK TY II (W)  4" (SLD)

DOLLARS
and CENTS

LF 73,689.000 73

666 2153 REF PAV MRK TY II (W)  8" (SLD)
DOLLARS

and CENTS

LF 55.000 74

PROPOSAL SHEET
PROJECT STP 2015(277)HES TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2157 REF PAV MRK TY II (W) 24" (SLD)
DOLLARS

and CENTS

LF 179.000 75

666 2160 REF PAV MRK TY II (W) (ARROW)

DOLLARS
and CENTS

EA 1.000 76

666 2173 REF PAV MRK TY II (W) (WORD)

DOLLARS
and CENTS

EA 1.000 77

666 2178 REF PAV MRK TY II (Y)  4" (SLD)

DOLLARS
and CENTS

LF 434.000 78

666 2185 REF PAV MRK TY II (Y) 24" (SLD)
DOLLARS

and CENTS

LF 355.000 79

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 3.000 80

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 1,015.000 81

1122 2002 001 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 727.000 82

1122 2009 001 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 727.000 83

1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 

INSTLL
DOLLARS

and CENTS

LF 33,836.000 84

PROPOSAL SHEET
PROJECT STP 2015(277)HES TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 
REMOVE

DOLLARS
and CENTS

LF 33,836.000 85

3239 2001 TOM (ASPHALT) PG 76-22
DOLLARS

and CENTS

TON 523.000 86

3239 2003 TOM (AGGREGATE) SAC A
DOLLARS

and CENTS

TON 6,752.000 87

3268 2010 D-GR HMA TY-B PG70-22
DOLLARS

and CENTS

TON 14,722.000 88

5261 2002 GEOGRID BASE REINFORCEMENT (TY II)

DOLLARS
and CENTS

SY 75,597.000 89

6834 2002 002 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

EA 2.000 90

8020 2008 REF PROF PAV MRK TY I(Y)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 54,088.000 91

8020 2010 REF PROF PAV MRK TY I(Y)4"(BRK)(100MIL)
DOLLARS

and CENTS

LF 4,334.000 92

PROPOSAL SHEET
PROJECT STP 2015(277)HES TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: STP 2015(277)HES Sheet:   
County: Travis Control: 1186-01-087  
Highway: FM 969 
 

 General Notes Sheet A 

GENERAL NOTES: 
Basis of Estimate 

Item Description **Rate Basis Quantity 
160 Topsoil 1 CY/7 SY 15360 CY 

 
107521 SY 

164 Seed for Erosion Cont 4840 SY/AC 22.2 AC 
 

107521 SY 

**166 Fertilizer (13-13-13) 1/8 LB/SY 6.7 TON 
 

107521 SY 

168 Vegetative Watering 
 (Item 164)(Perm) 

 
20 GAL/SY 

 

 
107521 SY 

 
2151 MG 

247 FL BS (CMP IN PLC) 
 (TY D GR 5) 
 

 
3564 LB/CY 

 

 
28380 TON 

 
15926 CY 

310 Prime Coat(MC-30 or AE-P) 0.20 GAL/SY 2073 SY 10363 GAL 
316 Surface Treatments 

Underseal:  (TIER II) 
Asphalt  
Aggregate (Ty DGR 5) 
 

 
 

0.42 GAL/SY 
1 CY/115 SY 

 
 

132724 SY 
132724 SY 

 
 

55744 GAL 
1154 CY 

3239 TOM 
 (Asphalt) PG 76-22 
 (Aggregate)  SAC A 

 
7.9 LBS/SY/IN 

102.1 LBS/SY/IN 

 
132724 SY 
132724 SY 

 

 
523 TON 

6752 TON 

3268 Dense-Graded Hot-Mix Asphalt(QC/QA) 
 Ty B PG 70-22 

 
110 LBS/SY/IN 

 

 
60106 SY 

 

 
14722 TON 

 
** For Informational Purposes Only 
 
GENERAL 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved. 
 
Do not place surface treatments or pavement when in the Engineer’s professional judgment, the 
apparent general weather conditions are unsuitable for Overlay operations. 
 
Remove and replace, at the Contractor's expense, and as directed, all defective work, which was 
caused by the Contractor's workforce, materials, or equipment. 
 
Perform work during good weather unless otherwise directed.  If work is performed at 
Contractor’s option, when inclement weather is impending, and the work is damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
work, if required. 
 
Accrue contract time charges through the Contractor’s completion of the final punchlist. 
 
Meet weekly with the Engineer to notify him/her of planned work for the upcoming week.  
Provide a three-week “look ahead,” as well as all work performed over the past week. 
 



Project Number: STP 2015(277)HES Sheet:   
County: Travis Control: 1186-01-087  
Highway: FM 969 
 

 General Notes Sheet B 

Blade the side slopes to remove all grass from the area of construction before placing flexible 
base on that portion of the roadway to be widened, leveled-up, seal coated/surfaced treated, or 
Hot Mix Asphaltic Concrete Pavement (HMACP) overlaid.  Blade the sod back onto the side 
slopes after the proposed items of work have been completed.  Consider subsidiary to pertinent 
Items. 
 
Equip all construction equipment used in roadway work with a permanently mounted 360° 
revolving or strobe warning light with amber lens.  Light will have a minimum lens height and 
diameter of 5 inches and mounting height of not less than 6 feet above the roadway surface and 
be visible from all sides.  Attach at each side of the rear end of the construction equipment an 
approved orange warning flag mounted not less than 6 feet above the roadway surface. 
 
Overhead and underground utilities may exist in the vicinity of the project.  The exact location of 
underground utilities is not known.   
 
If working near power lines, comply with the appropriate sections of Local Legal Requirements, 
Texas State Law, and Federal Regulations relating to the type of work involved.   
 
In the event of unforeseen utility adjustment, the Contractor will prosecute their work in such a 
manner and sequence as to facilitate the adjustments to be made.   
 
Superelevate all curves to conform to the slope(s) of the existing curves, as directed.  Consider 
subsidiary to the pertinent Items. 
 
Match existing cross slopes, as directed.  Consider subsidiary to the pertinent Items. 
 
Provide a smooth, clean sawcut along the existing asphalt pavement structure, as directed.  
Consider subsidiary to the pertinent Items. 
 
Remove all construction debris and surplus material generated by the construction work within 
the project limits.  Perform this work as directed.  Consider subsidiary to the pertinent Items. 
 
Trim vegetation around signs and other obstructions.  Consider subsidiary to pertinent Items. 
 
Supply litter barrels in enough numbers at locations as directed to control litter within the 
project.  Consider subsidiary to pertinent Items. 
 
Use a self-contained vacuum broom to sweep the roadway and keep it free of sediment due to the 
Construction of the Roadway, as directed.  Consider subsidiary to pertinent Items. 
 
Protect all areas of the right of way, which are not included in the actual limits of the proposed 
construction areas, from destruction.  Exercise care to prevent damage to trees, vegetation, and 
other natural surroundings.  Areas not to be disturbed will be as directed.  Restore any area 
disturbed because of the Contractor’s operations to a condition as good as, or better than, before 
the beginning of work. 
 



Project Number: STP 2015(277)HES Sheet:   
County: Travis Control: 1186-01-087  
Highway: FM 969 
 

 General Notes Sheet C 

Damage to existing pipes and SET’s due to Contractor operations shall be repaired at 
Contractor’s expense.  
 
All locations used for storing construction equipment, materials, and stockpiles of any type, 
within the right of way, will be as directed.  Use of right of way for these purposes will be 
restricted to those locations where driver sight distance to businesses and side street intersections 
is not obstructed and at other locations where an unsightly appearance will not exist.  The 
Contractor will not have exclusive use of right of way but will cooperate in the use of the right of 
way with the city/county and various public utility companies as required.  Area north of FM 969 
at Taylor Lane is not TxDOT right-of-way, and shall not be used as a stockpile or staging area. 
 
The Project Superintendent will be capable of speaking English and will be available on the 
project at all times when work is being performed, including subcontractor work.  The 
Superintendent will be available and on-call 24 hours a day. 
 
Furnish, to the Engineer, a list of the final centerline elevations. 
 
During evacuation periods for Hurricane events the Contractor will cooperate with Department 
for the restricting of Lane Closures and arranging for Traffic Control to facilitate Coastal 
Evacuation Efforts.  In addition, the Contractor's assistance may be requested outside of the 
Project Limits. 
 
When directed, designate an official backer/spotter or "dump-man" who shall wear specially 
marked clothing and a specially marked hard hat which specifically identifies them as the 
backer/spotter and identifies that they are the person who is directing the backing operations.  
They shall be identified to all project personnel, Contractor and TxDOT, when dumping the 
various project materials, throughout the course of the project. 
 
Storm Water Pollution Prevention Plan (SW3P) 
Maintain erosion control features according to the TxDOT SW3P sheet. 
 
In the event that significant contamination is encountered based on odors, visual evidence, or 
vapor monitoring, immediately contact the Engineer in accordance with Item 4.3 of the General 
Provisions of the STANDARD SPECIFICATIONS FOR CONSTRUCTION AND 
MAINTENANCE OF HIGHWAYS, STREETS, AND BRIDGES.  The Engineer may suspend 
work wholly or in part to determine the coordination/management for the testing, removal and 
disposal of hazardous materials that might be necessary according to all applicable rules, laws 
and regulations. 
 
When any abandoned well is encountered, cease construction operations in this area and notify 
the Engineer who will coordinate the proper plugging procedures with Texas Commission on 
Environmental Quality (TCEQ). 
 
Plug any drill holes, resulting from core sampling on-site or down-gradient of the site, with 
concrete from the bottom of the hole to the top of the hole so that water and contaminants are not 
allowed to enter the subsurface environment. 
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Restrict construction vehicles from traversing or utilizing existing roadways, unprotected 
construction areas, and areas with vegetative cover. 
 
Maintain vehicles at designated maintenance sites, unless otherwise approved. 
 
Transport any soils contaminated during construction of the proposed project from the site and 
properly dispose of off-site, off the recharge zone, and off any area draining to the recharge zone 
of the Edwards Aquifer. 
 
Collect wastewater generated on-site by chemical toilets and transport off the recharge zone and 
dispose of properly. 
 
Transport any soils contaminated during construction off of the proposed project, away from the 
site, and properly dispose of off-site. 
 
Collect wastewater generated on-site by chemical toilets, transport and dispose of off-site, in a 
proper manner. 
 
Suspend all activities near any significant recharge features, such as sinkholes, caves, or any 
other subterranean openings that are discovered during construction or core sampling.  Do not 
proceed until the designated Geologist or TCEQ representative is present to evaluate and 
approve remedial action. 
 
Locate aboveground storage tanks kept on-site for construction purposes over bermed 
impervious liners as to not allow any leakage into underlying soils.  Additionally, the 
containment will be sized to capture 150% of the total volume of fluids stored on-site within the 
storage area. 
 
No blasting will be allowed within 300 feet of a geologic feature of significant recharge 
potential, unless otherwise approved.  Known locations of these features are available from the 
Area Engineer. 
 
For all work over or near Bodies of Water (Lakes, Rivers, Ponds, Creeks, etc.): 
Keep on hand Synthetic Absorbent Booms (Petroleum Sorbent Booms, Petroleum Socks, 
Absorbant Socks, etc.) and Absorbent Pads (Eversoak Sorbents, Industrial Absorbent Pads, 
Calicorp Absorbent Pads, etc.), both types, for spilled petroleum products, in enough quantity to 
mitigate a petroleum-type spill due to Contract work. 
 
Safety Contingency & Item 502 
The Contractor Force Account “Safety Contingency” that has been established for this  project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
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Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
ITEM 4 – SCOPE OF WORK 
Final cleanup will include the removal of excess material considered detrimental to vegetation 
growth along the front slope of the ditch.  Materials such as surface aggregates and other 
materials, as specified by the Engineer, will be removed at the Contractor’s expense. 
 
ITEM 5 – CONTROL OF THE WORK 
Before Contract letting, bidders may obtain from the Engineer’s office, the earthwork 
information.  If copies of the actual cross-sections (paper copies) are requested, they will be 
available at the Engineer’s office for borrowing by copying companies for the purpose of making 
copies for the bidder, at the bidder’s expense.  In addition, cross-sections will be available in 
electronic format, upon request, at no cost to the bidder. 
 
RDS or GEOPAK earthwork output listings for this project are available upon request, on 
diskettes or CD ROM’s, at the Area Engineer’s office. 
 
Mark and maintain 100-foot station intervals for the duration of the project, as directed.  
Consider subsidiary to pertinent Items. 
 
Electronic Shop Drawing Submittals: 
Submit Electronic Shop Drawing Submittals according to the current Guide to Electronic Shop 
Drawing Submittal (GESDS).  For instructions on submitting shop drawings electronically go to 
TxDOT website (Business with TxDOT > Bridge Information > Shop Drawings.   File is titled: 
Guide to Electronic Shop Drawing Submittal.) 
 
For information on the electronic shop plan process, please visit the Bridge Division/Fabrication 
Branch web pages at:  
http://www.txdot.gov/business/contractors_consultants/bridge/shop_drawings.htm 
 
The Guide to Electronic Shop Drawing Submittal at: 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf  
and the Submittal Requirements table at: 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/electronic_submission.pdf  
have been updated to include additional guidance on segmental bridge submittals. 
 
And 
 
Copies of the standard shop drawings are on file with Traffic Operations Division, Bridge 
Division, and the Materials Section of Construction Division.  Additional shop drawings for 
roadway illumination assemblies built in conformance with these drawings are not required.  
Pre-approved shop drawing manufacturers and assembly model numbers can be found at TxDOT 
website (Business with TxDOT > Materials Information > Material Producer List.   Category is 
Roadway Illumination and Electrical Supplies 
 

http://www.txdot.gov/business/contractors_consultants/bridge/shop_drawings.htm
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/electronic_submission.pdf
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1.  In the E-mail “To:” box place the E-mail address to the  following: 
 Submit all Shop Drawings (and Working Drawings, if/when required), which do not 
require direct submittal to the Bridge Division Fabrication Section, electronically, to the 
following address: 
 

North Austin Area Brenda Guerra Brenda.Guerra@txdot.gov AUS_NA-ShopReview@txdot.gov 

Consultant E-Mail Contact:   
 
2.  In the e-mail “CC:” or “Copy To:” box place the following E-mail addresses: 
 In every e-mail submittal, the “CC:” or “Copy To:” line of the header will include the 
following e-mail addresses: 
 

a. Contractor’s Contact: 
 
 

AND 
b. Area Office Contact: 
 

North Austin Area Brenda Guerra Brenda.Guerra@txdot.gov AUS_NA-ShopReview@txdot.gov 

 
ITEM 6 - CONTROL OF MATERIALS 
Article 6.5.  Give a minimum of 24 hours of notice for materials, which require Inspection at the 
Plant. 
 
ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 
Article 7.19 
Do not initiate activities in a Project Specific Location (PSL) associated with a U.S. Army Corps 
of Engineers (USACE) jurisdictional area that have not been previously evaluated by the 
USACE as part of the permit review of this project.  Such activities include, but are not limited 
to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined here 
means materials are delivered to or from the PSL.  The jurisdictional area includes all waters of 
the U.S. including wetlands or associated wetlands affected by activities associated with this 
project.  Special restrictions may be required for such work.  Consult with the USACE regarding 
activities, including Project Specific Locations (PSLs) that have not been previously evaluated 
by the USACE.  Provide the Department with a copy of all consultations or approvals from the 
USACE before initiating activities. 
 
Proceed with activities in PSLs that do not affect a USACE jurisdictional area if a self-
determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  Document any determinations that their activities do 
not affect a USACE jurisdictional area.  Maintain copies of their determinations for review by 
the Department or any regulatory agency. 
 

mailto:Brenda.Guerra@txdot.gov
mailto:AUS_NA-ShopReview@txdot.gov
mailto:Brenda.Guerra@txdot.gov
mailto:AUS_NA-ShopReview@txdot.gov


Project Number: STP 2015(277)HES Sheet:   
County: Travis Control: 1186-01-087  
Highway: FM 969 
 

 General Notes Sheet G 

The Contractor must document and coordinate with the USACE, if required, before any 
excavation hauled from or embankment hauled into a USACE jurisdictional area by either (1) or 
(2) below. 
 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.  
Document both the project specific location (PSL) and their authorization.  Maintain 
copies for review by the Department or any regulatory agency.  When an area within 
the project limits has been evaluated by the USACE as part of the permit process for 
this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110, Excavation, is used for permanent or temporary 
fill (Item 132, Embankment) within a USACE jurisdictional area; 

b. Suitable embankment (Item 132) from within the USACE jurisdictional area is 
used as fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 
is disposed of at an approved location within a USACE evaluated area. 

 
(2) Contractor Materials from Areas Other than Previously Evaluated Areas.  

Provide the Department with a copy of all USACE coordination or approvals before 
initiating any activities in a jurisdictional area within the project limits that has not 
been evaluated by the USACE or for any off right of way locations used for the 
following, but not limited to, haul roads, equipment staging areas, borrow and 
disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

jurisdictional area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 

The total area estimated to be disturbed for this project is 29.38 acres.  The disturbed area in this 
project, all project locations in the Contract, and the Contractor project specific locations (PSLs), 
within 1 mile of the project limits, for the Contract will further establish the authorization 
requirements for storm water discharges.  The Department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction activities shown on the plans.  The Contractor is to obtain required authorization 
from the TCEQ for Contractor PSLs for construction support activities on or off the ROW.  
When the total area disturbed in the Contract and PSLs within 1 mile of the project limits 
exceeds 5 acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer and 
to the local government that operates a separate storm sewer system.   
 
This project required formal consultation, permits, or both with environmental resource agencies.  
Environmentally sensitive areas will most likely be encountered on Contractor designated PSLs 
for this project. 
 
TxDOT has assumed a U.S. Army Corps of Engineers’ (USACE) Nationwide Permit #3 (a) 
[NWP #3(a)] for this project.  The requirement of NWP #3(a) will be adhered to and all 
disturbed areas will be restored to their original contours after construction is complete.  The 
areas affected by the temporary fills would be revegetated, as appropriate.  
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A project that requires a USACE permit must use at least one of the Best Management Practices 
(BMP) from each category listed on the Texas Commission on Environmental Quality (TCEQ) 
Section 401 checklist for NWP’s.  The erosion control BMP for this project would be 
blankets/matting.  The post construction total suspended solid control BMP for this project 
would be vegetative lined ditches.  The sedimentation control BMP for this project would be silt 
fences and rock berms.   
 
Do not park equipment or make stockpiles where driver sight distance to businesses and side 
street intersections is obstructed, especially after work hours.  If it is necessary to park where 
drivers’ views are blocked, make every effort to flag traffic accordingly.  Give the travelling 
public first priority. 
 
Maintain positive drainage for permanent, as well as, temporary drainage for the duration of the 
project.  This work is the sole responsibility of the Contractor.  Construct temporary and 
permanent drainage systems prior to the placement of temporary pavement, when possible, but 
absolutely prior to the placement of permanent pavement.  Be responsible for any items 
associated with the temporary/interim drainage and all related maintenance.  No direct payment 
will be made for this work.  The Engineer will have the final authority in determining/approving 
the adequacy of any temporary/permanent drainage features installed. 
 
Migratory Birds 
The Contractor’s attention is directed to the fact that there is the possibility that migratory birds 
may be nesting within the project limits.  Migratory bird nesting activity can be concentrated on 
roadway structures such as bridges and culverts.  Remove all old migratory bird nests from any 
structures between September 1 and January 31, and while the nests are not occupied or being 
used by migratory birds.  In addition, be prepared to prevent migratory birds from re-nesting 
between February 1 and August 31. 
 
All methods used for the removal of old bird nests and the prevention of re-nesting must be 
approved by the Engineer, well in advance of the planned use. 
 
In the event that any active nest of a migratory bird species is encountered on-site during project 
construction, all construction activity, within the immediate vicinity of the nest, will cease 
immediately.  Contact the Engineer to determine how to proceed. 
 
No blasting on this project, unless otherwise allowed. 
 
ITEM 8 – PROSECUTION AND PROGRESS 
Article 8.3C.  Work is allowed to be performed during the nighttime, with prior approval. 
 
Provide a virus-free computer disk containing the Primavera construction schedule. 
 
ITEM 9 – MEASUREMENT AND PAYMENT 
Provide full-time, off-duty, uniformed, certified peace officers in officially marked vehicles, as 
part of traffic control operations, as directed.   
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Show proof of certification by the Texas Commission on Law Enforcement Standards. 
 
No payment will be made for peace officers unless the Contractor completes the proper 
Department tracking form.  Submit invoices that agree with the tracking form for payment at the 
end of each month, when approved services were provided.  Request the tracking form from the 
Department. 
 
No payment for officers used for moving equipment without prior written approval. 
 
Cancel “Off-Duty” Peace Officers and their Motor Vehicle Units when the Scheduled lane 
closures are canceled.  Failure to cancel the Off Duty Officers and their respective Motor Vehicle 
Units will not be cause for payment, by TxDOT, for "Show Up" time. 
 
ITEM 100, 132 & 160 - PREP ROW, EMBANKMENT, & TOPSOIL 
Do not burn brush, unless otherwise approved. 
 
Use hand methods or other means to remove objectionable material and obstructions, if doing 
work by mechanical methods is impractical.  Consider subsidiary to the pertinent Items. 
 
ITEM 100 - PREPARING RIGHT OF WAY 
Treat cuts on trees with an approved tree wound dressing within 20 minutes of making a pruning 
cut or otherwise causing damage to the tree, as directed.  Consider subsidiary to the pertinent 
Items. 
 
ITEM 110 & 132 – EXCAVATION & EMBANKMENT 
Unsuitable material encountered in a cut or fill section will be considered waste.  The Engineer 
will define unsuitable material.  Material, which the Contractor might deem to be unsatisfactory 
or unsuitable, due to moisture content, will not be considered unsuitable material, unless 
otherwise approved. 
 
Obtain approval of all compaction equipment prior to all backfilling and embankment 
operations. 

ITEM 132 – EMBANKMENT (ALL)  

The underlying layer or existing subgrade must be prepared and inspected prior to placement of the 
embankment. Proof roll the pavement area according to Item 216 prior to placement of embankment or 
subsequent layers. Payment will be in accordance with Item 216. 

 Prior to beginning any embankment placement, correct unstable material ( e.g. dry, wet, loose, etc.) to a depth 
of 6 inches below existing subgrade elevation. This work will be considered subsidiary to pertinent bid items. 
Work to correct unstable material to a depth below 6 inches will be paid as extra work. 

Correct subgrade (e.g. unstable areas, soft spots, etc.)  prior to placing  flexible base or HMACP.  Consider 
subsidiary to the pertinent Items.   
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ITEM 132 – EMBANKMENT TY B (NON-SELECT FILL) 

If embankment will be treated with lime, cement or other calcium based additives and placed directly beneath the 
pavement section, furnish  embankment with a sulfate content less than or equal to 3000 ppm, determine by Tex-
145-E based on preliminary tests and subsequent tests found necessary by the Engineer.  

When subgrade materials contain sulfates, as determined by Tex-145-E, use the following table for treatment of 
material placed under the pavement structure. 

Sulfate Content (SC, ppm.) Action 

      SC < 3000 ppm. Apply calcium-based additive as specified by the pertinent item. 

3000 ppm. ≤ SC < 7000 ppm  Perform a minimum of 7 days of mellowing and continuous water curing, in accordance to 
Department guidelines for soil treatment of sulfate-laden soils, as approved by the Engineer. 

     SC ≥ 7000 ppm. Do not treat with calcium-based additives. Undercut to the specified depth and fill with select 
material or implement fly ash treatment as specified in the general notes for Item 265. 

Stockpile imported TY B embankment at an approved location until it is approved by the engineer.  The 
stockpile must be between 500 CY and 5000 CY and must not exceed a height of 15 FT. It is the 
Contractor's responsibility to identify and notify the Engineer of the location of the borrow source well in 
advance to allow time for testing and approval to avoid delay to the project. Allow a minimum of 3 working 
days for testing 
 
ITEM 160 - TOPSOIL 
Obtain approval of all topsoil sources before digging begins.  Ensure off-site topsoil has a 
minimum PI of 25, or as directed.  Ensure that the topsoil placed is similar to the topsoil that is 
within the project.  To the extent possible, obtain as much of the topsoil from within the project 
site, or as directed.  TxDOT reserves the right to take samples, as needed, to assure that the 
material meets the PI and other requirements as indicated in the Specifications (Fertility, 
Organics, Erodability, etc.). 
 
No Sandy Loam allowed, unless the project dictates otherwise. 
 
Obtain approval of the actual depth of the topsoil sources for both on-site and off-site sources. 
 
Construct topsoil stockpiles of no more than five (5) feet in height. 
 
It is permissible to use topsoil dikes for erosion control berms within the right of way, as 
directed. 
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Track ALL topsoiled slopes left idle for more than 14 days, within or at the end of the 14-day 
idle period, to prevent erosion.  Tracking consists of operating a tracked vehicle or equipment up 
and down the slope, leaving track marks perpendicular to the direction of the slope.  Retrack 
slopes after rain event, as directed.  Consider the tracking of slopes to prevent erosion as 
subsidiary to the pertinent Items. 
 
Upon final grading, immediately track all topsoiled slopes to prevent erosion, prior to seeding 
operations, as directed.  Consider subsidiary to the pertinent Items. 
 
Provide measurements for payment of topsoil quantities before seeding.  Consider subsidiary to 
the pertinent Items. 
 
Place Topsoil in accordance with the SW3P, in phases, as partial completion of the roadway is 
obtained. 
 
Windrowing of topsoil obtained from the Right of Way (ROW) is not allowed.  Pick up and 
place in an approved, central location, for distribution at a later date.   
 
Perform topsoil measurements with the Engineer, as directed.  Consider subsidiary to the 
pertinent Items. 
 
ITEM 164 – SEEDING FOR EROSION CONTROL 
Obtain vegetation establishment of all seeded areas, including adequate coverage, prior to “Final 
Acceptance.”  If all other work is complete, time charges may be suspended, until adequate 
coverage is established. 
 
Do not use ryegrass for temporary cover. 
 
Reseed all areas with “little or no” grass growth after 1 month from the last seeding date, as 
directed.  Consider subsidiary to the various bid Items. 
 
Provide measurements for payment of seeding for erosion control quantities before seeding.  
Consider subsidiary to the pertinent Items. 
 
Perform seeding for erosion control measurements with the Engineer, as directed.  Consider 
subsidiary to the pertinent Items.   
 
ITEM 166 – FERTILIZER 
Use 13-13-13 fertilizer analysis, unless otherwise directed.  Take soil samples, as directed, to 
determine the actual soil needs for fertilizer.  Consider this work subsidiary to pertinent Items. 
 
ITEM 168 – VEGETATIVE WATERING 
Water all areas of project to be seeded or sodded. 
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Maintain the seedbed in a condition favorable for the growth of grass.  Watering can be 
postponed immediately after a rainfall on the site of ½ inch or greater, but will be resumed 
before the soil dries out.  Continue watering until final acceptance. 
 
Vegetative watering rates and quantities are based on ¼ inch of watering per week over a  
3-month watering cycle.  The actual rates used and paid for will be as directed and will be based 
on prevailing weather conditions to maintain the seedbed. 
 
Obtain water at a source that is metered (furnish a current certification of the meter being used) 
or furnish the manufacturer’s specifications showing the tank capacity for each truck used.  
Notify the Engineer, each day that watering takes place, before watering, so that meter readings 
or truck counts can be verified. 
 
ITEM 169 – SOIL RETENTION BLANKETS 
Provide machined mat of curled wood excelsior of 80%, six-inch or longer fibers.  The top of 
each blanket is covered with a photodegradable extruded plastic mesh.  For the weight 
requirements, (lbs/sq yd), of the matting see DMS 6370, typical roll width = 48 or 96 inches; 
typical roll length = 90 feet.  This soil retention blanket should meet the previous stated 
requirements, equal, or better as approved. 
 
Use materials from prequalified material producers list as shown on the Texas Department of 
Transportation (TxDOT) ------ Construction Divisions (CST) materials producers list.  See 
TxDOT website (www.txdot.gov/Business with TxDOT > Materials Information > Material 
Producer List for list of pre-qualified manufacturers.  Direct all questions to the Maintenance 
Division, Vegetation Management Section, 125 E. 11th Street, Austin, TX 78701-2483. 
 
ITEM 247 - FLEXIBLE BASE 
Furnish Type  D  material. 
 
Furnish flexible base meeting Grade  5  requirements.  
 
The following table will govern the acceptance of compaction on base courses, when compacted 
in multiple courses.  Compaction requirements are in percent of maximum dry density as 
determined by (Tex-113-E).  When compacting in a single course, compact to at least 100% of 
maximum dry density as determined by Tex-113-E. 

 
 

Item 
 

Material 
All Roadways 

Lift Min Density 
247 FL BS (CMP IN PLC) 1 98% 

2 (final lift) 100% 
Use Flex Base (CMP IN PL) (TY A GR 5) for driveways, minor streets, and other locations as 
directed. 
 
Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flex Base.  
Consider subsidiary to the pertinent Items. 
 
Roll shoulder base with a light pneumatic roller to prevent erosion. 
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Complete all subgrade, ditches, slopes, and place all drainage structures to conform to required 
lines, grades, and cross-sections, as shown and directed, prior to the placement of Flex Base. 
 
For Flex Base placed over the box culverts, do not use a Vibratory Roller to compact the 
material.  
 
ITEM 300 – ASPHALTS, OILS, AND EMULSIONS 
Asphalt season starts May 1 and ends September 15. 
 
ITEM 302 – AGGREGATES FOR SURFACE TREATMENTS 
Previously tested aggregates delivered to the project, which are found to contain excessive 
quantities of dust (more than 0.5 percent passing the no. 40 sieve) during pre-coating, stockpiling 
or hauling operations, will be rejected, unless otherwise directed.  Use test method Tex-200-F, 
Part II, for testing. 
 
Article 302.2. Materials, Section A. Aggregate. Table 3 Los Angeles abrasion, % max, is 
revised with the following requirement: 

Table 3 
Aggregate Quality Requirements 

Property Test Method Requirement Requirement 
Los Angeles abrasion, %, max Tex-410-A 30 All aggregates 

 
 
ITEM 310, 316, 351, & SS 3268 
Perform work during good weather, unless otherwise directed.  If work is performed at 
Contractor’s option, when inclement weather is impending, and the work is damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
work, if required. 
 
ITEM 310 – PRIME COAT 
Apply blotter material to all driveways and intersections. 
 
 
 
Any oil or asphaltic material being paid for on the project shall use tank strap method as shown 
in TxDOT Seal Coat and Surface Treatment Manual 2004-1. 
 
ITEM 316 – SURFACE TREATMENTS 
Do not apply asphalt within 1½ hours of sunset, or later, unless otherwise directed. 
 
Ensure the accuracy of the Distance Measuring Instrument (DMI) with the Engineer, prior to 
marking the Asphalt and Rock Land shots. 
 

• Ensure that all Surface Treatment/Seal Coat Operations are covered by HMACP before 
the workers leave the project, for that particular day’s work, as directed. 
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Ensure the minimum aggregate surface classification is class  B. 
 
Surface all transitions, tapers, climbing lanes and intersections to the limits as directed.   
 
Keep all traffic, including construction traffic, off freshly placed surface treatment, as directed. 
 
Distribution to each control section will be proportioned to the volumetric quantity as shown on 
the “daily road report.” 
 
Any oil or asphaltic material being paid for on the project shall use tank strap method as shown 
in TXDOT Seal Coat and Surface Treatment Manual 2004-1. 
 
All transports will have a seal affixed at the point of origin.  The Engineer will be present when 
the seal is broken on the Transport and will accept the shipping tickets and make distribution to 
the Contractor. 
 
Furnish medium pneumatic-tire rollers in accordance with Item 210, “Rolling.”   
 
ITEM 354 - PLANING AND TEXTURING PAVEMENT 
Remove the loose material from the roadway before opening to traffic. 

Plane a full lane width before opening to traffic at the end of a work period. 

Taper transverse faces at ends of passes as directed. 
 
Make Transverse Tapers on each end of each pass using a minimum slope rate of  
50 feet H to 1 inch V. 
 
ITEM 400 - EXCAVATION AND BACKFILL FOR STRUCTURES 
Cut pavements with the use of a saw as directed.  Consider subsidiary to pertinent Items. 
 
Obtain approval of all compaction equipment prior to all backfilling and embankment 
operations. 
 
Use Class “B” sand bedding for pipe and box culvert installation unless otherwise directed.   
 
ITEM 403 – SPECIAL SHORING 
Prior to construction, submit a Special Shoring Plan for TxDOT’s records. 
 
ITEM 432 - RIPRAP 
Make 5-inches thick unless otherwise noted or directed. 
 
Where any proposed riprap joins existing riprap, saw cut the existing riprap and dowel/epoxy the 
joint as directed.  Consider subsidiary to the pertinent Items. 
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Additional riprap may be required, as determined by the Engineer, near the end of project 
completion, due to unanticipated erosion locations.  Any additional, approved riprap will be paid 
under this Item. 
 
Consider saw cutting of riprap as subsidiary. 
 
Provide Class B Concrete for riprap. 
 
Stone Riprap may be artificial stone. 
 
ITEM 460, 464, 466, & 467 
When RCP or structure is to be placed below finished roadway subgrade and there is less than 
three foot of fill from top of RCP to finished subgrade elevation, then Cement Stabilized Backfill 
is required, as directed.  Payment made under Item 400. 
 
ITEM 460 - CORRUGATED METAL PIPE 
Cut pipe ends, in the field, to match roadway side slopes, or as directed.  Apply asphalt base 
aluminum paint to the cut ends. 
 
Verify all side-road pipe lengths in the field to conform to a side slope ratio of 6H: 1V from the 
pipe flowline to the base crown of the side road or street. 
 
Cut ditches to grade before laying pipe. 
 
ITEM 466 - HEADWALLS AND WINGWALLS 
Removal of existing headwalls and wingwalls will be considered subsidiary to pertinent Items. 
 
Use Class C concrete for headwalls or wingwalls.  
 
ITEM 467 - SAFETY END TREATMENT 
Cut pipe ends, in the field, to match roadway side slopes, or as directed.  Apply asphalt base 
aluminum paint to the cut ends. 
 
All Type II SET’s shall have mitered pipe ends and cast-in-place riprap aprons. 
 
Use Class C concrete.  
 
ITEM 496 - REMOVING STRUCTURES 
The Contractor’s attention is directed to the fact that migratory birds tend to concentrate nesting 
on transportation structures.  If migratory bird nests are present within the project limits, remove 
all old migratory bird nests only between September 1 and January 31 from any structure where 
work will be done.  In addition, be prepared to prevent migratory birds from building nests 
between February 1 and August 31. 
 
All methods used for the removal of old bird nests and the prevention of re-nesting must be 
approved by the Engineer, well in advance of the planned use. 
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In the event that any active nest of migratory birds is encountered on-site during project 
construction, all construction activity, within the immediate vicinity of the nest, will cease 
immediately.  Contact the Engineer to determine how to proceed. 
 
Include a Traffic Control Plan (TCP) for any Structure(s) Removal, as directed. 
 
ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 
Nighttime lane closures will be allowed from 8:00 PM to 6:00 AM, unless otherwise shown on 
the plans. 
 
Unless otherwise approved, no daytime closures (main lanes and frontage roads) will be allowed.   
 
The AE is the authority to approve additional lane closures, prior to any work. 
 
Maintain a written record of documentation of “The Additional Approved Lane Closures.” 
 
One lane will remain open, in each direction, at all times, unless otherwise shown on the plans or 
as approved by the AE. 
 
Notify the Inspector so that they can notify Combined Transportation, Emergency, and 
Communications Center (CTECC) / Public Affairs Office, prior to implementing any “Approved 
Lane Closure” for a State Highway or Roadway.  Provide notice no later than 11:00 AM (Central 
Time) and at least 24 hours prior to the closure.  If the closure is scheduled on a Monday, then it 
will be called in by 11:00 AM on Friday.  If the notification time falls on a State Holiday, which 
TxDOT observes, then make the notification to the Inspector by 11:00 AM on the day prior to 
the State Holiday.  If you find you will need to report closure information after the 11:00 AM 
deadline, please contact Area Office for Construction Closures and/or Lowell Choate for 
Maintenance Closures.  Once they have approved the late notice, TxDOT will then provide the 
information to the Public Information Office. 
 
Also, provide “Advance Notice” of the Actual Lane Closure(s), on the Day (Night) of the Actual 
Lane Closure(s), to the TxDOT Inspector so that they can notify CTECC.  Also, immediately 
upon removal of the Closure(s) provide notice to the TxDOT Inspector for them to notify 
CTECC. 
 
Submit and secure concurrence, prior to the publication of any notices or placement of any traffic 
control devices for implementation of the traffic control plan, hereinafter called a Lane Closure 
Notice (LCN). 
 
Present to TxDOT, an LCN for traffic control, which is proposed for implementation, a 
minimum of four (4) full working days preceding any proposed implementation date.  Indicate 
the estimated date, time, duration, and location for the proposed work.  As a part of the LCN 
submit a written description of the lane closure(s) depicting the proposed traffic control devices 
used, based on the appropriate plan sheet, TxDOT or TMUTCD standards, and an operational 
description of the work to be performed. 
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Receive concurrence prior to LCN implementation. 
 
Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment, 
materials, devices, and workers will be used.  Discuss contingency plans at that time.  Consider 
inclement weather prior to implementing the lane closures. 
 
Submit a cancellation of any lane closures, no later than noon on the day preceding the proposed 
work. 
 
Take immediate action to modify Closures / Traffic Control, if at any time backup (roadway 
queuing) becomes unreasonable (greater than 20 minutes).  Have in place, a contingency plan of 
how this will occur. 
 
Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless 
otherwise directed.  Revise Traffic Control, when inclement weather is imminent, as directed. 
 
Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway 
edge of 2 inches or greater adjacent to a roadway under traffic. 
 
Within the limits of the project, provide standard barricades, warning signs, delineators, lights, 
28-inch cones, and flaggers in enough numbers and combinations, as directed. 
 
Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs 
CW20-5TR or CW20-5TL with appropriate distance plaques and CW9-2TR or CW9-2TL and 
28-in. cones at each location in which milling or paving operations are in progress.  Maintain at 
least 1 lane of traffic in each direction during paving or milling operations.  Maintain at least the 
minimum numbers of lanes as directed. 
 
No Lane Closures on the Roadway that significantly reduce the level-of-service. 
 
No closures will be allowed on the weekends, which include the following holidays:  January 1, 
the last Monday in May, July 4, the first Monday in September, the fourth Thursday in 
November, December 25, Easter weekend, and the working day prior to or immediately after any 
of the aforementioned holidays.  Unless otherwise approved, no closures will be allowed on the 
weekends of special events that could be impacted by the construction.  Ensure all equipment, 
vehicles, workers, etc., associated with these closures are off the roadways and all lanes re-
opened, at least, by noon of the Friday before these holidays and special events.  
 
Use advance warning flashing arrow panels for the closing of traffic lanes.  Furnish one stand-by 
unit, in good working condition at the jobsite, ready for immediate use. 
 
Maintain access to all streets and driveways at all times, unless otherwise approved.  Consider 
subsidiary to the pertinent Items. 
 
Furnish advisory speed signs in enough numbers as directed. 
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Maintain enough workers to revise traffic control as directed. 
 
Provide a “Downstream” Buffer Space (≈100' per lane with devices spaced at ≈20') for each lane 
closure setup, as directed. 
 
Maintain construction-warning signs, which are needed for longer periods than what is shown on 
the traffic control plan or as directed.  Consider subsidiary to the pertinent Items. 
 
Cover or remove any existing sign(s), which conflict with temporary traffic control operations.  
Install all permanent signs, delineation, and object markers necessary for the operation of any 
roadway before opening that section of roadway to traffic, regardless of the phase during which 
the roadway construction occurs.  Erect the signs on temporary mounts until the permanent 
mounts are installed.  Consider any costs associated with the temporary mounts subsidiary.  
Repair or replace any signs, which are damaged by the Contractor’s operations during 
construction or which are deemed not sufficient.  The Engineer will be the sole judge of the 
adequacy of the sign(s).  Consider this work subsidiary to the pertinent Items. 
 
Maintain Sandbags that are used for ballast, as directed.  Consider subsidiary to the pertinent 
Items. 
 
ITEM 504 - FIELD OFFICE AND LABORATORY 
 
Asphaltic Material Testing Facility 
Furnish a Type D structure for the asphalt-mix control laboratory for the Engineer’s exclusive 
use.  Ensure the floor has enough strength to support the testing equipment and has an 
impervious covering. 
 
Ensure the Type D structure has adequate air conditioning and is furnished with a minimum of 
one desk, three chairs, one file cabinet, a telephone, and one built-in equipment storage cabinet 
for the storage of nuclear equipment.  Make the cabinet a minimum of 3-feet wide by 2-feet deep 
by 3-feet high and make provisions for locking securely.  Provide the structure with a 240-volt 
electrical service entrance.  Provide a minimum of four 120-volt circuits with 20-amp breakers 
and at most two grounded convenience outlets per circuit and provisions for a minimum of two 
220-volt ovens with vents to the outside.  Provide a minimum of two convenience outlets per 
wall and a utility sink with an adequate clean potable water supply for testing.  Space heaters for 
heating the structure are unacceptable.  Provide support blocks and tie down portable structures 
for stability. 
 
Provide an ignition oven for the use of Department to determine asphalt content in accordance to 
Tex-236-F.  Provide other laboratory equipment as directed. 
 
Provide to the Department and their representative a computer meeting the minimum 
specification requirements in DMS 10101 “Computer Equipment.”  Provide a color printer no 
older than 2 years old.  The operation system must be Microsoft XP-SP2, unless directed 
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otherwise.  Provide DSL or better internet service.  Computer must have at least two front USB 
ports.  Consider subsidiary to pertinent Items. 
 
Provide a permanent, fully equipped, indoor restroom, with toilet and running water as a part of 
the Type D structure, unless approved otherwise.  Provide a monthly drinking water cooler with 
hot & cold taps and a monthly drinking water service, unless approved otherwise.  Consider 
subsidiary to the pertinent Items. 
 
Equivalent structures may be substituted for those specified under this Item, as agreed.  The 
agreement must be in writing. 
 
Maintain and repair any structure or equipment contained herein.  Consider subsidiary to the 
pertinent Items. 
 
ITEM 530 – INTERSECTIONS, DRIVEWAYS, AND TURNOUTS 
Notify property owners a minimum of 48 hours in advance of beginning work on their 
driveways.  Provide, to TxDOT, a list of each notification and contact prior to each closure. 
 
Provide access, at all times, to adjacent property. Construct driveways one-half sections, to allow 
access.  
 
Do not completely close driveways for reconstruction purposes, unless a reasonable alternate 
access exists to the property, as approved. 
 
ITEM 540 - METAL BEAM GUARD FENCE 
Adjust the limits of the Metal Beam Guard Fence (MBGF) to meet field conditions, as directed, 
before erection. 
 
Before beginning the installation of the proposed MBGF, stake the locations for approval. 
 
Furnish new, round, domed and unpainted timber posts.  Furnish steel posts at locations where 
the minimum embedment shown on the plans for wooden posts cannot be achieved.  Field verify 
the steel post lengths before fabrication.  Consider the steel posts subsidiary to pertinent Items. 
 
Install all permanent MBGF and delineators, when the roadway is constructed in one-half 
widths, on that section, before opening the road to traffic. 
 
Area disturbed during the installation of posts to be filled with HMACP.  HMACP to be 
considered subsidiary to pertinent bid items. 
 
ITEM 542 – REMOVING METAL BEAM GUARD FENCE 
Deliver all removed MBGF Rail Elements and removed Steel Posts that TxDOT deems as 
reusable, to TxDOT within a 50 mile radius of the project, as directed.  Consider this work 
subsidiary to the various Items. 
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ITEM 560 - MAILBOX ASSEMBLIES 
Supplement each new mailbox installation with Type 2 object marker placed on the mailbox 
support in a vertical position 6 in. below the bottom of the mailbox. 
 
Reflective tape may be used to simulate a Type 2 marker placed on tubular supports.  Use tape 
that meets DMS-8600.  The simulated marker will consist of three (3)--2¾-inch x 2¾-inch pieces 
of yellow high intensity tape spaced 1inch apart. 
 
The Type 2 marker will consist of OM-2SR or OM-2VP object markers if delineator post 
supports are used.  Bi-directional brackets may be required on Size 2 mailbox installations.  
Consider subsidiary to the pertinent Items. 
 
The Engineer will have the final authority in determining whether to relocate the existing 
decorative mailbox or install a standard mailbox.  Coordinate with the property owner to 
determine whether the existing decorative mailbox is returned to owner or discarded. 
 
ITEM 585 - RIDE QUALITY FOR PAVEMENT SURFACES 
Use Surface Test Type B to evaluate ride quality of travel lanes in accordance with Item 585, 
“Ride Quality for Pavement Surfaces.” 
 
ITEM 636 
Existing Reference Marker signs shall be removed and relocated to proposed roadside sign 
assemblies.  Coordinate with Engineer in field for location of relocated reference marker signs.  
Consider subsidiary to pertinent Items. 
 
ITEM 662, 666, & 672 
Notify the Engineer at least 24 hours in advance of removing existing striping and placing 
pavement markings & markers. 
 
Apply markings during good weather unless otherwise directed.  If markings are placed at 
Contractor’s option, when inclement weather is impending, and the markings are damaged by 
subsequent precipitation, the Contractor is responsible for all costs associated with replacing the 
markings if required. 
 
ITEM 662 - WORK ZONE PAVEMENT MARKINGS 
Place temporary pavement markings each night, as directed.   
 
Temporary Flexible Reflective Tabs are allowed and will be replaced daily if missing tabs.  
Replace tabs at the Contractor’s expense. 
 
Remove work zone pavement markings within 48 hours after permanent striping has been 
completed. 
 
Foil backed pavement markings will not be allowed. 
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ITEM 666 - REFLECTORIZED PAVEMENT MARKINGS 
Apply Type I Reflectorized Pavement Markings no sooner than 14 days after applying the final 
course of HMACP, unless otherwise directed. 
 
Reference existing channel islands, gores, and lane striping before commencing work.  Provide 
referencing that will include a sketch of the layout to the Engineer.  Obtain approval for 
placement of guidemarks from the Engineer before installing any permanent pavement markings.  
Consider subsidiary to the pertinent Items. 
 
If TY II material is used (vs. an acrylic or epoxy) as the sealer for the TY I markings, place the 
TY II a minimum of 14 calendar days (to provide adequate curing) before placing the TY I 
markings. 
 
Furnish double drop of TY II & TY III glass beads for all TY I markings.  
 
Refer to Article 2.C.1. Glass Traffic Beads, Type I Markings.  Furnish a double drop of Type II 
and Type III drop on glass beads where each type of bead is applied separately in equal portions 
(by weight).  When furnishing a double-drop system, apply the Type III beads before applying 
the Type II beads.   
 
ITEM 672 - RAISED PAVEMENT MARKERS 
Place the bituminous adhesive at a temperature range of 380°F to 390°F.  Place the pavement 
marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the 
pavement.  Ensure the pavement marker rests solely on the adhesive and not the pavement 
surface.  Ensure that a minimum of ⅛ in. layer of bituminous adhesive remains between the 
pavement marker and the pavement surface. 
 
ITEM 1122 - TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS 
Obtain the Engineer’s approval for proposed methods used for erosion control before starting 
each phase of construction.  
 
Stockpile 4-inch by 8-inch (4" x 8") rock for emergency erosion control use, as directed.  Place 
this rock in ditches and other areas, as directed.  The Contractor will be reimbursed in 
accordance with Pertinent Items or Article 9.5, “Force Account.” 
 
Double-bag all sandbags used for erosion control Items.  Consider subsidiary to pertinent Items. 
 
ITEM SS 3239 & SS 3268 (HMACP Testing) 
The Contractor must sample asphalt binder, in accordance to the applicable item.  Label the 
sample can with the corresponding CSJ, lot, and sublot numbers. 

Samples must be stored in a common area where they are readily available to the TxDOT 
representative at the plant.  The Contractor will be responsible for supplying storage for all 
samples.  Retain all asphalt samples until hot mix production is complete or directed otherwise.  
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When directed, the Contractor is responsible for disposal of all asphalt binder samples, in 
accordance to Local, State, and Federal regulations. 
 
[Hot Mix Asphaltic Conc (HMAC) Core Holes] 
Refill and compact all HMAC core holes to the same elevation as the adjacent roadway.  Use hot 
mix of the type being used in the project to fill core holes.  As an alternative a high performance 
cold patching mix such as Rapid Cure Patching Mix meeting the requirements of DMS-9203 or 
Medium Cure Patching mix made with SCM meeting requirements of DMS-9202.  Consider this 
work subsidiary to the pertinent Items. 
 
ITEM 354, SS 3239, & SS 3268 
Transition from the new ACP to the existing surface tie-in by utilizing a required milled 
transition to a vertical butt joint.  Make the transition a minimum of 50 feet H: 1 inch V slope 
ratio of newly placed ACP.  Make the temporary joint, at the tie-in, a minimum of a “3-paper-
taper” longitudinally and covering the entire width.  Sawcut existing pavement as directed.  Prior 
to milling, core the existing pavement to determine its thickness.  Do not proceed with milling 
until directed.  Consider this work subsidiary to the pertinent Items. 
 
ITEMS SS 3239 – THIN OVERLAY MIXTURE (TOM) 
Provide mixture using PG    76-22   .  
 
Place mixture at the compacted lift thickness of     1     inch. 
 
Use aggregate meeting a Surface Aggregate Classification (SAC) requirement of  
A for surface course mixtures.  
 
A Warm Mix Asphalt additive is required with a discharge temperature greater than 300◦ F when 
the haul distance from the plant to the project is greater than 40 miles or the ambient temperature 
is between 60-70◦ F, unless otherwise directed.  WMA processes, such as water or foaming 
processes, are not allowed under these circumstances.  
 
Tack coat or underseal is required for the use of this overlay mixture. 
 
Use of pneumatic-tire rollers is prohibited 

Water flow rate should exceed 30 seconds tested in accordance to Tex-246-F. The Engineer will 
require the Contractor to perform water flow rate testing at least once per lot. 
 
ITEM SS 3268 - DENSE-GRADED HOT-MIX ASPHALT (QC/QA) 
Provide mixture Type B using PG binder 70-22.    
 
Use aggregate meeting a Surface Aggregate Classification (SAC) requirement of “B” for surface 
course mixtures.  
 
All base or non-surface mixtures require SAC “B” aggregate, unless directed otherwise. 
 
Aggregates used on shoulders and ramps are required to meet SAC requirements. 



Project Number: STP 2015(277)HES Sheet:   
County: Travis Control: 1186-01-087  
Highway: FM 969 
 

 General Notes Sheet W 

 
Target laboratory molded density is 96.5% for mixtures without recycled asphalt and 97% for 
mixtures with recycled asphalt for TGC mixture designs.  
  
When using Superpave Gyratory Compactor (SGC) to design mixtures, submit the SGC mix 
design to the Engineer for approval.  

When using substitute binders, mold specimens for mix design and production at the temperature 
required for the substitute binder used to produce the HMA. 
 

All mixtures must meet the Hamburg requirement as stated in the table below. 

High-
Temperature 
Binder Grade 

Test 
Method 

Hamburg Wheel Test Requirements 1 

Minimum # of Passes  
Maximum 
Rut Depth 

(mm) 2 

Minimum 
Rut Depth 

(mm)2,3 
PG 64 or lower Tex-242-F 7,000 12.5 3 

PG 70 Tex-242-F 15,000 12.5 3 
PG 76 or higher Tex-242-F 20,000 12.5 3 
 

1. The Engineer may accept Hamburg Wheel test results for production  
and placement if no more than 1of the 5 most recent tests is below  
the specified number of passes and the failing test is no more than  
2,000 passes below the specified number of passes. 

2. Rut depth tested @122°F 
3. Unless approved otherwise. 

 

Complete all roadways before final surface course placement, unless directed otherwise. 

Ensure placement sequence to avoid excess distance of longitudinal joint lapback not to exceed 
one day’s production rates.   

Use a device to create a maximum 3H: 1V notched wedge joint on all hot mix joints of 2 in. or 
greater.  Consider subsidiary to the pertinent Items. 
 
Submit any proposed adjustments or changes to a job mix formula to the Engineer before 
production of the new job mix formula. 

Tack every intermediate layer, unless otherwise directed.  Do not dilute tack coat.  Apply it 
through a distributor spray bar in accordance with Article 316.3(A) Distributor. 
 
ITEM SS 5261 – GEOGRID BASE REINFORCEMENT 

Geogrid to be placed between the two lifts of Flex Base. 
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                                                  PROJECT :  STP 2015(277)HES         
                                                  HIGHWAY :  FM 969                   
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                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 160  TOPSOIL                                                      
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 169  SOIL RETENTION BLANKETS                                      
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)                           
               ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)      
                         (263)(275)(276)(292)(310)(316)(330)(334)(340)                
               ITEM 354  PLANING AND TEXTURING PAVEMENT                               
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 460  CORRUGATED METAL PIPE (400)(445)(476)                        
               ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
               ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
               ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                         (460)(464)                                                   
               ITEM 496  REMOVING STRUCTURES (430)                                    
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 504  FIELD OFFICE AND LABORATORY                                  
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              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)(542)(544)        
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MAY, 2012)                         
              WAGE RATES                                                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                      REQUIRED PAYROLL INFORMATION" (000--1483)      
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--2638)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                   CONTRACTS" (000--1966)                            
              SPECIAL PROVISION "PARTNERING" (000--2329)                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
              SPECIAL PROVISION "NONDISCRIMINATION" (000--2607)                      
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2839)        
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--3062)        
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISIONS TO ITEM     6  (006---030)(006---047)               
              SPECIAL PROVISION  TO ITEM     7  (007---918)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---008)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
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              SPECIAL PROVISION  TO ITEM   169  (169---002)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   260  (260---003)                          
              SPECIAL PROVISION  TO ITEM   275  (275---003)                          
              SPECIAL PROVISION  TO ITEM   300  (300---039)                          
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---013)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   441  (441---008)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   464  (464---006)                          
              SPECIAL PROVISION  TO ITEM   476  (476---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---011)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   530  (530---006)                          
              SPECIAL PROVISION  TO ITEM   540  (540---031)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  1122  (1122--001)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6834  (6834--002)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1122 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (161)(432)(556)                                     
              ITEM 3239 THIN OVERLAY MIXTURE (TOM)                                   
              ITEM 3268 DENSE-GRADED HOT-MIX ASPHALT (210)(300)(301)(320)(520)       
                        (585)                                                        
              ITEM 5261 GEOGRID BASE REINFORCEMENT                                   
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 8020 REFLECTORIZED PROFILE PAVEMENTMARKINGS                       
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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2004 Specifications CSJ 1186-01-087 

SPECIAL PROVISION 

000--3062 

Important Notice to Contractors 

As of October 10, 2014 utilities within the project limits have not been cleared.  The Department 

anticipates clearance by the dates listed below.  Unless otherwise stated, clearance of these 

obstructions will be performed by their owners.  Estimated clearance dates are not anticipated to 

interfere with the Contractor’s operations.  In the event the clearance dates are not met, requests 

for additional compensation or time will be made in accordance with the standard specifications. 

The Contractor is invited to review the mapped information of obstructions on file with the 

Engineer. 

 

UTILITY 

Utility Owner Approximate Location 
Estimated 

Clearance Date 

Effect on 

Construction 

    AT&T Project Limits Feb 2015 
No Effect on     

Construction 
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2004 Specifications 

SPECIAL PROVISION 
008---008 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 8.3.  Computation of Contract Time for Completion.  The first sentence of the first 
paragraph is voided and replaced by the following: 

Working day charges will begin 120 calendar days after the date of the written authorization 
begin work, or the first day of construction activity if work is initiated with in the 120 day 
period. 
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